**DEPARTMENT OF FINANCE**
**PURCHASING DIVISION**
**MELISSA LOPEZ**
**PURCHASING/CONTRACTS ADMINISTRATOR**
**PHONE: 815/724-3925**
**FAX: 815/724-3929**

**mlopez@joliet.gov**

CITY OF JOLIET, IL

June 30, 2024

Advanced Traffic Management System Phase A
MFT Section NO 21-00546-01-TL
CONTRACT NO. 2831-0724

# ADDENDUM NO. 1

To: Prospective Bidders

The attention of all prospective bidders on the above referenced project is called to the following listed clarifications in the contract documents:

CLARIFICATION:

1. *Question: Will the City allow the 120-day extension as detailed in IDOT Article 801.08?*

   *801.08 Authorized Project Delay. For working day contracts, the Contractor may request to delay the start of work for a period of up to 120 consecutive calendar days after the execution of the contract for the delivery of long lead time electrical materials. This delay shall be requested by the Contractor at or prior to the time of the preconstruction meeting. When approved, the delay shall not be construed as requiring the Contractor to actually have the material on hand within such period, only that charging of working days will begin at the termination of the delay.*

   Response: The City has procured various long lead items that will be utilized by the Contractor. If the above is requested, the City will

evaluate the request and make a determination at such time of request.

**Acknowledgement of any possible addenda must be included with the Bid packet.**

## END OF ADDENDUM NO. 1