DEPARTMENT OF FINANCE
PURCHASING DIVISION
KEVIN SING
FINANCE DIRECTOR
PHONE: 815/724-3925
FAX: 815/724-3929

ksing@joliet.gov

CITY OF JOLIET, IL

January 17, 2025

Rosalind Culvert Replacement
CONTRACT NO. 2885-0225

ADDENDUM NO. 2

To: Prospective Bidders

The attention of all prospective bidders on the above referenced project is called to the following listed modifications in the contract documents:

1. The special provision for COMPLETION DATE PLUS WORKING DAYS (D1) has been revised and shall be replaced, as provided below:

   COMPLETION DATE PLUS WORKING DAYS (D1)

   Effective: September 30, 1985
   Revised: January 1, 2007

   Revise Article 108.05 (b) of the Standard Specifications as follows:
   "When a completion date plus working days is specified, the Contractor shall complete all contract items and safely open all roadways to traffic by 11:59 PM on **October 31, 2025** , except as specified herein.

   The Contractor will be allowed to complete all clean-up work and punch list items within **15** working days after the completion date for opening the roadway to traffic. Under extenuating circumstances, the Engineer may direct that certain items of work, not affecting the safe opening of the roadway to traffic, may be completed within the working days allowed for clean-up work and punch list items. Temporary lane closures for this work may be allowed at the discretion of the Engineer. Article 108.09 or the Special Provision for "Failure to Complete the Work on Time", if included in this contract, shall apply to both the completion date and the number of working days.

Prospective bidders shall acknowledge receipt of the appropriate addendum number(s) by stating this on the outside of the sealed bid packet for the above-mentioned contract. BID PROPOSALS SHALL NOT BE OPENED WITHOUT ACKNOWLEDGEMENT OF RECEIPT OF ALL ADDENDUMS FOR THE GIVEN CONTRACT.

END OF ADDENDUM NO. 2